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The above numbered solicitation for Hurricane Repairs and Modifications I.H.N.C. East Side Lock to North Claiborne Avenue is modified to
 Change an existing drawing and clarify questions addressed by the contractor.

See attached sheet and drawing.

The date and hour for receipt of proposal package is changed to Tuesday 31 January 2006, 10:00 A.M. Central time.

All other terms and conditons remain unchanged.
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RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

The following items are applicable to this modification:   

The following information is related to questions asked by the contractor and changes to drawing 2.

1.  There are two utility crossings encased in a metal structure crossing the floodwall (approximate station 11+35
and 6+60).  Can a detail be provided to depict how the government would like the slope paving and scour repair to
be constructed in this area?  Additionally, it appears that the cables may run parallel to the floodwall.  Can the
government confirm where these utilities run?  If they run parallel to the floodwall, the cost of excavating the scour
repairs will increase due to the necessity of protecting these facilities.

The slope paving should be placed adjacent to the utility trays using the same details as shown Detail 1 on Drawing
3.  The 1/2" joint material will be placed around all parts of the tray that will contact the paving.  The utilities cross
the wall at a slight angle, but do not parallel the wall for any significant distance.

2.  There is a cross hatched area (310'X45') shown on sheet 2 of 5 noted required ROW.  What does the cross
hatching represent?  What work, if any, is required in this area?

The area is currently being obtained by our Real Estate Division.  The work in the area will include clearing and
grubbing and removing debris as described in Specification Section 02231.  There are two abandoned vehicles in
this area that will be moved to the existing ROW on the south side of the Claiborne bridge, as shown on amended
Drawing 2 (attached).

3.  There are some oak trees on the levee bank inside of the gated area south of station 1+64.  They are not depicted
on the contract drawings.  Are these to be removed?  If not, please provide a detailed on the slop paving in this area.
Additionally, there is a security fence located on this area that connects to the floodwall.  Is this to be removed and
replaced?  Please provide a detail on slop paving in this area. We have pictures if needed.

The tree adjacent to the flood wall at approximate Sta. 1+64 will be removed and the area backfilled per the
requirements of Specifications Section 02231.  The tree that is further down the slope should fall outside of the
anticipated beam limits.  The security fence near the lock must be removed and replaced after the slope paving is
complete.

The only change to drawings for this amendment will be to delete current Drawing 2 and substitute with amended
Drawing 2, dated 1/29/06.
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